INTEGRAL PORTLAND CEMENT CONCRETE CURB

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/13/10
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH II, 2010
CALL ORDER 001 CONTRACT 1ID T201006102.01 COUNTIES NEW CASTLE
LETTING DATE 06/15/10 DISTRICT N2
STATE/FEDERAL AID NO: ESTP-NO015(3) CONTRACT TIME 40 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) ESTP-N015(3)
PAVEMENT & REHABILITATION, NORTH II, 2010
SET-ASIDE
VENDOR RANKING Contract was awarded on 07/09/10 to vendor DIAMOND MATERIALS LLC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE S 1,333,875.00 133.8953% 100.0000%
1 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 S 996,207.30 100.0000% 74.6852%
2 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 S 1,047,661.00 105.1650% 78.5427%
3 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 1,067,938.00 107.2004% 80.0628%
4 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 1,074,125.00 107.8214% 80.5267%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 1,176,584.50 118.1064% 88.2080%
[ DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 S 1,281,546.00 128.6425% 96.0769%
7 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGION, DE, 19804 $ 1,309,686.75 131.4673% 98.1866%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | DIAMOND MATERIALS LLC | CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 e ——————————————————————— -
SECTION 0001 Category 0001
| | |
0010 401576 300.000 TON | 20.00000 6000.00] 15.60000 4680.00] 20.00000 6000.00
RECYCLED ASPHALT PAVEMENT | | |
0020 401696 350.000 TON | 25.00000 8750.00] 16.00000 5600.00] 15.00000 5250.00
ENTRANCE, DRIVEWAY AND [ | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 1980.000 TON | 62.50000 123750.00| 52.95000 104841.00| 58.15000 115137.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE [ [ |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING [ [ |
0040 401830 11000.000 TON | 67.50000 742500.00 | 53.90000 592900.00] 55.50000 610500.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | [ |
PG 70-22 (NON- CARBONATE STONE) [ [ |
0050 402000 150.000 TON | 100.00000 15000.00| 25.00000 3750.00] 125.00000 18750.00
HOT-MIX BITUMINOUS CONCRETE AND/OR [ [ |
COLD-LAID BITUMINOUS CONCRETE (TRM) [ [ |
0060 406001 36000.000 SYIN | 1.50000 54000.00| 0.86000 30960.00] 0.61000 21960.00
HOT-MIX PATCHING [ [ |
0070 701022 100.000 LF | 30.00000 3000.00] 32.60000 3260.00] 28.90000 2890.00
| | |
| | |

AND GUTTER, TYPE 3



REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/13/10
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2010
CALL ORDER : 001 CONTRACT ID : T201006102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/15/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( ) I ( 2 )
|ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0080 705520 80.000 SF | 35.00000 2800.00] 19.30000 1544.00] 25.00000 2000.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0090 705525 600.000 SF | 15.00000 9000.00] 11.00000 6600.00] 10.00000 6000.00
CURB RAMP, TYPE 1 | | |
0100 710001 11.000 EACH | 1000.00000 11000.00| 820.00000 9020.00] 680.00000 7480.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0110 742500 2000.000 HOUR | 41.67000 83340.00| 41.67000 83340.00| 41.67000 83340.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0120 742514 200.000 HOUR | 60.42000 12084.00| 60.42000 12084.00| 60.42000 12084.00
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0130 743514 20.000 EADY | 75.00000 1500.00] 58.00000 1160.00] 125.00000 2500.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0140 743537 60.000 EADY | 110.00000 6600.00] 90.00000 5400.00] 100.00000 6000.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0150 746774 565.000 LF | 9.00000 5085.00] 8.72000 4926.80] 10.00000 5650.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0160 748015 1200.000 SF | 3.00000 3600.00] 2.63000 3156.00] 3.00000 3600.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0170 748019 89850.000 LF | 0.20000 17970.00| 0.12000 10782.00| 0.20000 17970.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0180 748026 1200.000 SF | 1.00000 1200.00] 1.00000 1200.00] 1.10000 1320.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0190 748027 1050.000 LF | 1.00000 1050.00] 2.63000 2761.50] 1.80000 1890.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0200 748506 88800.000 LF | 0.35000 31080.00] 0.34000 30192.00] 0.30000 26640.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0210 758000 20.000 SY | 25.00000 500.00] 22.00000 440.00] 20.00000 400.00
| | |
| | |
| | |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/13/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH II, 2010
CALL ORDER 001 CONTRACT ID T201006102.01 COUNTIES NEW CASTLE
LETTING DATE 06/15/10 DISTRICT N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |DIAMOND MATERIALS LLC |CIRILLO BROS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0220 760505 3200.000 sY | 3.25000 10400.00| 0.80000 2560.00] 1.50000 4800.00
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0230 760507 200000.000 SYIN | 0.75000 150000.00| 0.21000 42000.00| 0.29000 58000.00
PROFILE MILLING, HOT-MIX | | |
0240 762001 500.000 LF | 2.00000 1000.00] 1.50000 750.00| 1.00000 500.00
SAW CUTTING, HOT MIX | | |
0250 763000 LUMP | 16333.00000 16333.00| 5300.00000 5300.00] 15000.00000 15000.00
INITIAL EXPENSE | |
0260 763500 LUMP | 16333.00000 16333.00| 27000.00000 27000.00] 12000.00000 12000.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | S 1,333,875.00] S 996,207.30] S 1,047,661.00
—————————————————————————————————————————— e s H
CONTRACT TOTALS | S 1,333,875.00] S 996,207.30] S 1,047,661.00

DBE GOALS

| 4

4




CONTRACT TITLE

PAVEMENT & REHABILITATION, NORTH II,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
2010
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PAGE

07/13/10
001 -4

CALL ORDER 001 CONTRACT 1ID T201006102.01 COUNTIES NEW CASTLE
LETTING DATE 06/15/10 DISTRICT : N2
SET-ASIDE
( 3 ) I ( 4 ) I ( )
GREGGO & FERRARA INC |AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT

4+ o—_—
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ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, g
SECTION 0001 Category 0001
| | |
0010 401576 300.000 TON | 23.00000 6900.00] 13.50000 4050.00]
RECYCLED ASPHALT PAVEMENT | | |
0020 401696 350.000 TON | 26.00000 9100.00] 19.90000 6965.00]
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 1980.000 TON | 62.00000 122760.00| 64.30000 127314.00|
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401830 11000.000 TON | 59.00000 649000.00] 56.80000 624800.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 70-22 (NON- CARBONATE STONE) | | |
0050 402000 150.000 TON | 75.00000 11250.00| 20.00000 3000.00]
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 36000.000 SYIN | 0.70000 25200.00] 0.25000 9000.00]
HOT-MIX PATCHING | | |
0070 701022 100.000 LF | 24.00000 2400.00] 23.20000 2320.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0080 705520 80.000 SF | 33.00000 2640.00] 31.70000 2536.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0090 705525 600.000 SF | 13.00000 7800.00| 15.20000 9120.00]
CURB RAMP, TYPE 1 | | |
0100 710001 11.000 EACH | 600.00000 6600.00] 360.00000 3960.00]
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0110 742500 2000.000 HOUR | 41.67000 83340.00| 41.67000 83340.00|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0120 742514 200.000 HOUR | 60.42000 12084.00| 60.42000 12084.00|
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0130 743514 20.000 EADY | 50.00000 1000.00] 76.00000 1520.00]
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0140 743537 60.000 EADY | 180.00000 10800.00| 147.00000 8820.00]
| | |
| | |

ATTENUATOR,



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/13/10
PAGE : 001 -5

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2010
CALL ORDER : 001 CONTRACT ID : T201006102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/15/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) | ( 5 )
| GREGGO & FERRARA INC |AMERICAN INFRASTRUCTURE-MD I |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0150 746774 565.000 LF | 8.80000 4972.00] 8.20000 4633.00] 8.60000 4859.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0160 748015 1200.000 SF | 3.00000 3600.00] 2.55000 3060.00] 2.95000 3540.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0170 748019 89850.000 LF | 0.18000 16173.00| 0.11000 9883.50] 0.18000 16173.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0180 748026 1200.000 SF | 1.10000 1320.00] 0.50000 600.00] 1.05000 1260.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0190 748027 1050.000 LF | 1.70000 1785.00] 2.50000 2625.00] 1.65000 1732.50
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0200 748506 88800.000 LF | 0.28000 24864.00]| 0.31000 27528.00] 0.27000 23976.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0210 758000 20.000 SY | 50.00000 1000.00] 27.00000 540.00] 32.00000 640.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0220 760505 3200.000 sY | 2.50000 8000.00] 2.50000 8000.00] 1.70000 5440.00
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0230 760507 200000.000 SYIN | 0.10000 20000.00] 0.25000 50000.00| 0.28000 56000.00
PROFILE MILLING, HOT-MIX | | |
0240 762001 500.000 LF | 2.70000 1350.00] 0.20000 100.00] 2.35000 1175.00
SAW CUTTING, HOT MIX | | |
0250 763000 LUMP | 8000.00000 8000.00] 39326.50000 39326.50] 19000.00000 19000.00
INITIAL EXPENSE | |
0260 763500 LUMP | 26000.00000 26000.00] 29000.00000 29000.00] 30000.00000 30000.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | S 1,067,938.00| S 1,074,125.00| S 1,176,584.50
—————————————————————————————————————————— f——_———————————————
CONTRACT TOTALS | S 1,067,938.00| S 1,074,125.00| S 1,176,584.50
DBE GOALS | 4 % 4 S| 4 S




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/13/10
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TABULATION OF BIDS

FURNISH AND MAINTAIN TRUCK-MOUNTED

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2010
CALL ORDER : 001 CONTRACT ID : T201006102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/15/10 DISTRICT : N2
SET-ASIDE
I ( 6 ) I ( 7 ) | ( )
|DAVID A BRAMBLE INC | HARMONY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 Category 0001
| | |
0010 401576 300.000 TON | 25.00000 7500.00] 24.50000 7350.00]
RECYCLED ASPHALT PAVEMENT | | |
0020 401696 350.000 TON | 15.00000 5250.00] 20.00000 7000.00]
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0030 401823 1980.000 TON | 75.00000 148500.00| 63.00000 124740.00|
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0040 401830 11000.000 TON | 67.00000 737000.00| 70.00000 770000.00|
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 70-22 (NON- CARBONATE STONE) | | |
0050 402000 150.000 TON | 60.00000 9000.00] 95.00000 14250.00|
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0060 406001 36000.000 SYIN | 1.00000 36000.00] 1.00000 36000.00]
HOT-MIX PATCHING | | |
0070 701022 100.000 LF | 30.00000 3000.00] 31.50000 3150.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0080 705520 80.000 SF | 35.00000 2800.00] 33.60000 2688.00]
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0090 705525 600.000 SF | 22.00000 13200.00| 9.45000 5670.00]
CURB RAMP, TYPE 1 | | |
0100 710001 11.000 EACH | 750.00000 8250.00] 945.00000 10395.00|
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0110 742500 2000.000 HOUR | 41.67000 83340.00| 41.67000 83340.00|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0120 742514 200.000 HOUR | 60.42000 12084.00| 60.42000 12084.00|
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0130 743514 20.000 EADY | 85.00000 1700.00] 75.00000 1500.00]
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0140 743537 60.000 EADY | 125.00000 7500.00] 125.00000 7500.00]
| | |
| | |

ATTENUATOR, TYPE II



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/13/10
PAGE : 001 -7

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH II, 2010
CALL ORDER : 001 CONTRACT ID : T201006102.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/15/10 DISTRICT : N2
SET-ASIDE
| ( 6 ) I ( 7 ) | ( )
|DAVID A BRAMBLE INC | HARMONY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0150 746774 565.000 LF | 11.00000 6215.00] 8.75000 4943.75]|
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0160 748015 1200.000 SF | 3.00000 3600.00] 2.60000 3120.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0170 748019 89850.000 LF | 0.18000 16173.00| 0.12000 10782.00|
TEMPORARY MARKINGS, PAINT, 4" | | |
0180 748026 1200.000 SF | 1.05000 1260.00] 1.05000 1260.00]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0190 748027 1050.000 LF | 1.70000 1785.00] 2.60000 2730.00]
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0200 748506 88800.000 LF | 0.28000 24864.00]| 0.33000 29304.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0210 758000 20.000 SY | 50.00000 1000.00] 19.00000 380.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0220 760505 3200.000 sY | 2.00000 6400.00] 2.50000 8000.00]
ENTRANCE, DRIVEWAY AND INTERSECTING | | |
STREET PAVEMENT MILLING SURCHARGE | | |
0230 760507 200000.000 SYIN | 0.50000 100000.00| 0.55000 110000.00|
PROFILE MILLING, HOT-MIX | | |
0240 762001 500.000 LF | 0.25000 125.00] 1.00000 500.00]
SAW CUTTING, HOT MIX | | |
0250 763000 LUMP | 24000.00000 24000.00] 40000.00000 40000.00|
INITIAL EXPENSE | |
0260 763500 LUMP | 21000.00000 21000.00] 13000.00000 13000.00|
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | $ 1,281,546.00| $ 1,309,686.75]| $
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 1,281,546.00| S 1,309,686.75| $

DBE GOALS | 4 %

4
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